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This concept plan explores a new Police
Department on a new site, with a "backfill" remodel
opportunity to expand City Administration into the
space vacated by the Police Department.

Evans Police Department
Probable Cost Concept Plan 1.1 - 03.04.2021

SITE CONCEPT PLAN 1.1 - New PD Facility on New Site (One-Story)

Phase Work Description Soft Addition Remodel SF Unit Cost Probable Cost
Costs DGSF

Police 41,000 $400 $16,400,000
1B Sitework 110,000 $10 $1,100,000
2 City Administration Remodel 8,305 $200 $1,661,000

Sub-Total Hard Costs $19,161,000

Soft Cost $4,215,420
TOTAL COST $23,376,420

1 Costs do not factor in the escalation needed for future construction phasing of the work.

2 Single story baseline unit cost is S400/sf.

3 Costs include a $200 /sf unit cost to remodel the area vacated by the PD.

4 Soft costs are costs that are not direct construction costs (Hard Costs) and can include design fees,
furniture, fixtures, equipment, taxes, insurance, legal, and permiting fees.

5 Sitework unit cost is $10. This may vary depending on required infrastructure development.
6 PD Facility cost without the City Administration remodel is estimated to be $21,350,000.

PROs
1

Lower cost, most operationally efficient plan due to having no planning constraints
related to building around an existing facility.

2 Secure parking with staging pad. Overall parking count can be provided for to
meet all operational needs.

3 Drive-through sally port.

4 No impact to the existing municipal building and PD during construction.

5 PD has direct public entry and a separate secure staff entry.

6 PD has a reasonable amount of "stand-off" distance from areas having public
vehicular access.

7  Two points of emergency vehicular access.

8 Existing municipal site will have more room to expand to meet future departmental
growth needs.

9 PD has a strong iconic street presence.

10 New site allows PD facility to be configured for better passive energy / high
performance design.

11 New site allows PD facility to be configured for better views and staff outdoor
spaces for improved wellness design.

CONs

1 This site presents a more suburban solution and there may be more opportunity
for casual community engagement at the municipal site.
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